

TO CONTRACT DOCUMENTS ENTITLED:

Family Health Center – Dental Clinic Renovation
for
Family Health Center
1001 West Worley
Columbia, Missouri

SOA Project No. 16053

Consultants: **ARCHITECT**
Simon Oswald Architecture
2801 Woodard Drive, Suite 103
Columbia, MO 65202
(573) 443-1407

MEP ENGINEER
Midwest Engineering & Design
3100 Brown Station Road, Suite C
Columbia, MO 65202
(573) 875-0045

Drawings and Specifications for the above referenced project and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:

GENERAL:

- 1) The building permit is ready for the awarded Contractor to pick up at Boone County Resource Management. The Contractor shall include the permit fees of \$2,832.50 in their bid. The project permit number is 81434.

PROJECT MANUAL / SPECIFICATIONS:

- 2) N/A

DRAWINGS:

- 3) **A101 – DEMOLITION PLAN:**
 - a) Revise Keynotes to add wording for notes 19, 20 and 21 which are on the Floor Plan.
 - b) Revise Lab/Sterilization 34 and Office 37 spaces to reflect keynote 08.
 - c) Replace sheet A101 in its entirety.
- 4) **A201 – NEW WORK PLAN:**
 - a) Revise keynote 18 to reflect height of 96" AFF.
 - b) Replace sheet A201 in its entirety.
- 5) **A501 – INTERIOR ELEVATIONS AND DETAILS:**
 - a) Revise Interior Elevation 02 Sterilization East to eliminate wall backing note.
 - b) Replace sheet A501 in its entirety.
- 6) **A701 – FLOOR FINISH PLAN AND ROOM FINISH SCHEDULE:**
 - a) Revise Finish Schedule to list correct Renovation Rooms.
 - b) Revise sheet to modify 02 Typical Dental Equipment blocking details.
 - c) Replace sheet A701 in its entirety.
- 7) **P102 – PLUMBING RENOVATION PLAN:**
 - a) Revise Plumbing, Waste, Vent and Domestic Water Plan to coordinate requirements for dental equipment.
 - b) Revise General Plumbing Notes to add note 7.
 - c) Revise Keyed Notes to revise note I and add note J.
 - d) Revise sheet to add detail 02 for Under Console Water Termination Detail.
 - e) Replace sheet P102 in its entirety.

8) P103 – MED GAS AND VACUUM PLAN:

- a) Revise Med Gas and Vacuum Plan to coordinate requirements for dental equipment.
- b) Revise General Plumbing Notes to add note 9.
- c) Revise Keyed Notes to add notes H, I, J and K.
- d) Revise sheet to add detail 02 for N2O and O2 Under-Console Water Termination Detail.
- e) Replace sheet P103 in its entirety.

9) E103 – ELECTRICAL POWER PLAN:

- a) Revise Dental Clinic – Electrical Power Plan to coordinate power requirements for dental equipment.
- b) Revise keynote 24.
- c) Replace sheet E103 in its entirety.

10) E501 – ELECTRICAL RISER AND DETAILS:

- a) Revise Riser diagram to reflect revised keynote 3.
- b) Revise keynote 03.
- c) Replace sheet E501 in its entirety.

11) E601 – ELECTRICAL PANEL SCHEDULES:

- a) Revise Finish Schedule to list correct Renovation Rooms.
- b) Replace sheet E601 in its entirety.

List of Attachments:

Drawing Sheet A101 – Replace sheet in its entirety
Drawing Sheet A201 – Replace sheet in its entirety
Drawing Sheet A501 – Replace sheet in its entirety
Drawing Sheet A701 – Replace sheet in its entirety
Drawing Sheet P102 – Replace sheet in its entirety
Drawing Sheet P103 – Replace sheet in its entirety
Drawing Sheet E103– Replace sheet in its entirety
Drawing Sheet E501 – Replace sheet in its entirety
Drawing Sheet E601 – Replace sheet in its entirety

END OF ADDENDUM NO. 2