

PROJECT MEMORANDUM

Title:

Fitness Center Phase 1 - Gymnasium
Renovation

Bid Due Date: April 4, 2018 03:00 PM (CT)

Location:

705 W. 10th Street - Rolla, MO
65401-

Contact:

Jeff Jones

Phone:

(417) 881-4820

Fax:

(417) 881-8317

Phase 1 Clarification

Phase 1 work is limited to the work shown in the Gale Bullman Gymnasium. This work is identified on sheets D050, D051, D052, ED050, ED051, AVD050, A050, A051, A052, A053, A054, E050, E051, AV050, AV060, and on related sheets showing details, sections, and/or notes. Further clarity of scope will be provided in the Phase 1 Bid Package scopes.

The Invitation to Bid specifically identifies the bid packages that will be bidding as part of Phase 1. The scopes for these Bid Packages will be released in Addendum #1 which is anticipated to occur no later than Monday.

Phase 2 is the Fitness Center addition and is anticipated to be released for bid in 30 days.

For additional questions or to request access to electronic documents contact Jeff Jones at jjones@dewitt-associates.com.