

Addendum No. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Roof Replacement – Buildings 2, 3, & 5
Maryville Treatment Center
Maryville, Missouri
Project No. C1808-01

Bid Opening Date is: **Changed: 1:30PM, Thursday, July 12, 2018**

Bidders are hereby informed that the construction plans and/or specifications are modified as follows:

1. GENERAL:

- a. The Bid Opening date is being rescheduled to 1:30PM, Thursday, July 12, 2018
- b. The Pre-Bid meeting was held June 19, 2018 followed by a walk-through of the facilities.
- c. Bidders needing additional site inspection should call Troy Ragan @ 660-582-6542 to schedule a time.
- d. Please contact Kelly Copeland, Contract Specialist, at 573-522-2283, Kelly.Copeland@oa.mo.gov for questions regarding bidding procedures, the MBE\WBE\SDVE Goals and those submittal requirements.
- e. Please contact Sara Markt, A/E, at 816-232-7248, smarkt@riverbluff.com for questions regarding the plans and specifications copy Chris DeVore, Chris.devore@oa.mo.gov
- f. Current Planholders list available on line at:
http://planroom.adsmo.net/bidders.asp?job_id=6678
- g. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C, Columbia MO 65201, 573-446-7768 to order official plans and specifications.

2. ATTACHMENTS:

- a. Pre-Bid Sign in Sheet (3 pages)

June 22, 2018
END ADDENDUM NO. 1

**Pre-Bid Meeting Attendance Sheet
 Roof Replacement – Buildings 2, 3, and 5
 Maryville Treatment Center
 Maryville, MO**

**Project No. C1808-01
 June 19, 2018**

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Chris DeVore Project Manager <i>CD</i>	OA, FMDC	573-526-7922	Chris.Devore@oa.mo.gov
Kelly Copeland Contract Specialist <i>KC</i>	OA, FMDC	573-522-2283	Kelly.Copeland@oa.mo.gov
Rick Howard Construction Administrator <i>RH</i>	OA, FMDC	816-329-0201	Ricky.Howard@oa.mo.gov
Alexandra Lewis Intern	OA, FMDC	573-395-6897	Alexandra.Lewis@oa.mo.gov
Mike Strong Agency Rep. <i>MS</i>	DOC	573-522-4647	Michael.Strong@doc.mo.gov
Troy Ragan On-Site Agency Rep. <i>TR</i>	DOC	660-582-6542	Troy.Ragan@doc.mo.gov

**Pre-Bid Meeting Attendance Sheet
 Roof Replacement – Buildings 2, 3, and 5
 Maryville Treatment Center
 Maryville, MO**

**Project No. C1808-01
 June 19, 2018**

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Reed Graves Designer	River Bluff Architects, Inc	816-232-7248	reedg@riverbluff.com
CMM Sara Markt Designer	River Bluff Architects, Inc	816-232-7248	smarkt@riverbluff.com
Bill Adams	Roberts Roofing	816-232-0644	roberts roofing@aol.com
Ryan Hendrickson	JRT Co., Inc	816-442-9378	ryan.hendrickson@j100usa.com
Paul & Post	Roofers Local #20	816-313-9420	paul@rooferslocal20.com
DENIS HARRIS	HAUSMAN METAL WORKS & ROOFING	816-596-0825	denis@hausmans.com

Pre-Bid Meeting Attendance Sheet
Roof Replacement – Buildings 2, 3, and 5
Maryville Treatment Center
Maryville, MO

Project No. C1808-01
June 19, 2018

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Hens Stutz Estimator	DB2 Services Inc.	(913) 371-7100	hstutz@db2services.com
David Marr Project Manager	Delta Innovative Services	913-371-7100	dmarr@delta-services.com