

## Addendum No. 03

TO: PLANS AND SPECIFICATIONS FOR:

Replace Tunnel Utilities  
Hearnes Forensic Complex  
Fulton, Missouri  
PROJECT NO. M1417-05

Bid Opening Date: **Changed:** 1:30 PM, Thursday, July 26, 2018

---

**BIDDERS ARE HEREBY INFORMED THAT THE CONSTRUCTION PLANS AND/OR SPECIFICATIONS ARE MODIFIED AS FOLLOWS:**

**I. SPECIFICATIONS:**

A. SECTION 001116 – INVITATION FOR BID

1. Under 3.0 BIDS WILL BE RECEIVED: **remove item A, in its entirety, and replace with the following:**

A. Until: 1:30 PM, Thursday, July 26, 2018

**II. PLANS:**

A. NONE

**III. GENERAL NOTES/CLARIFICATIONS:**

- A. Bidding Contractors that received any estimations or approximations of costs in regards to the work/material for the new 3" gas service line (shown on sheet M-001 and noted with Keyed Notes #8 and #9) and/or the new propane tank (shown on SK-1 of sheet M-001, issued under Addendum #2) shall disregard the information provided. FMDC shall provide a cost figure for both of these scopes of work, under a future Addendum, in the form of allowances.
- B. Any Bidding Contractors that would like to visit the Hearnes Forensic Complex prior to the Bid Due date may do so by contacting the facility to make an appointment – James Hosenfelt, Physical Plant Supervisor: mobile (573) 220-2060, email: [James.Hosenfelt@oa.mo.gov](mailto:James.Hosenfelt@oa.mo.gov)

**ATTACHMENTS:**

NONE

**END OF ADDENDUM 03**

July 11, 2018